
Detailed Engineer's Estimate and Total Project Costs- Cycle 5 v1.4
Important: Read the Instructions in the first sheet (tab) before entering data.     Do not enter data in shaded fields (with formulas).

Project Information:
Agency: San Francisco Municipal Transporation Agency (SFMTA) Date: September 15th 2020

Project Description: Folsom Streetscape Project
Project Location: Folsom Street (between 2nd and 11th Streets) San Francisco, California

Licensed Engineer in responsible charge of preparing or reviewing this PSR-Equivalent Cost Estimate: Paul Stanis License #: C 82204

Engineer's Estimate and Cost Breakdown:
Cost Breakdown

Engineer's Estimate (for Construction Items Only) ATP Eligible ATP Ineligible  Corps/CCC
Costs/Items Costs/Items to construct

Item 
No. Item Quantity Units Unit Cost Total

Item Cost % $ % $ % $

General Overhead-Related Construction Items
1 Mobilization 1 LS $815,150.00 $815,150 68% $557,396 32% $257,754
2 Traffic Control 1 LS $1,517,450.00 $1,517,450 68% $1,037,626 32% $479,824
3 Stormwater Protection Plan LS 68% 32%
4 Demobilization 1 LS $543,430.00 $543,430 68% $371,595 32% $171,835
5 LS 68% 32%
6 LS 68% 32%
7 LS 68% 32%
8 LS 68% 32%
9 LS 68% 32%

10 LS 68% 32%
General Construction Items
11 Transportation of Class I Hazardous Waste 770 TON $90.00 $69,300
12 Transportation of Non-Hazaroud Soils 1140 TON $40.00 $45,600 100% $45,600
13 Monitoring Well 3 EA $10,000.00 $30,000 100% $30,000
14 Demolition 388600 SF $3.00 $1,165,800 100% $1,165,800
15 Hot Mix Asphalt 5343 TON $300.00 $1,602,900 100% $1,602,900
16 Concrete Base 141400 SF $30.00 $4,242,000 100% $4,242,000
17 Concrete Curb 12916 LF $70.00 $904,120 100% $904,120
18 Concrete Gutter 12100 SF $30.00 $363,000 100% $363,000
19 Raised Crosswalks 9700 SF $30.00 $291,000 100% $291,000
20 Sidewalk 48400 SF $20.00 $968,000 100% $968,000
21 Curb Ramps 85 EA $5,000.00 $425,000 100% $425,000
22 ADA Surface Tiles 1700 SF $100.00 $170,000 100% $170,000
23 ADA Directional Bar 330 LF $60.00 $19,800 100% $19,800
24 Irrigation Conduit Installation 1 LS $1,055,000.00 $1,055,000 100% $1,055,000
25 Traffic Signals 1 LS $5,133,770.00 $5,133,770 100% $5,133,770
26 Tree Removal and Installation 111 EA $2,000.00 $222,000 100% $222,000
27 Civil Amenity Zone Landscaping 60 EA $13,200.00 $792,000 100% $792,000
28 Decorative Crosswalks 6000 SF $30.00 $180,000 100% $180,000
29 Street Light Decorative Wrap 95 EA $1,000.00 $95,000 100% $95,000
30 Electrical Conduit for Street Lighting 6325 LF $130.00 $822,250 100% $822,250
31 Electrical Boxes for Street Lighting and Tran  114 EA $1,200.00 $136,800 100% $136,800
32 Street Lights 53 EA $8,000.00 $424,000 100% $424,000
33 Pedestrian-Scale Street Lights 53 EA $10,000.00 $530,000 100% $530,000
34 Sewer and Drainage 1 LS $4,018,100.00 $4,018,100 100% $4,018,100
35 Overhead Contact System 1 LS $1,237,300.00 $1,237,300 100% $1,237,300
36 Sub-Sidewalk Basements 1 LS $573,000.00 $573,000 100% $573,000
37 Brick Cistern Roadway Marker 3 EA $20,000.00 $60,000 100% $60,000
38 Adjust Manholes and Catch Basins for New  132 EA $500.00 $66,000 100% $66,000
39 Adjust Hydrant and Water Main for New Ro  193 EA $300.00 $57,900 100% $57,900
40 Meter Pole Removal 72 EA $200.00 $14,400 100% $14,400
41 Temporary Pavement Markings 30800 EA $2.00 $61,600 100% $61,600
42 New Striping and Signage 1 LS $1,200,000.00 $1,200,000 100% $1,200,000
43 100%
44 100%
45 100%
46 100%
47 100%
48 100%
49 100%
50 100%
51 100%
52 100%

Subtotal of Construction Items: $29,782,370 $20,365,057 $9,417,313

Construction Item Contingencies (% of Construction Items):
Total (Construction Items & Contingencies) cost: $29,782,370 $20,365,057 $9,417,313
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Project Information:
Agency: San Francisco Municipal Transporation Agency (SFMTA) Date: September 15th 2020

Project Description: Folsom Streetscape Project
Project Location: Folsom Street (between 2nd and 11th Streets) San Francisco, California

Licensed Engineer in responsible charge of preparing or reviewing this PSR-Equivalent Cost Estimate: Paul Stanis License #: C 82204

Project Delivery Costs:
Type of Project Cost Cost $

Preliminary Engineering (PE) ATP Eligible Costs Non-participating Costs
Environmental Studies and Permits(PA&ED):

Plans, Specifications and Estimates (PS&E): $4,307,913 $1,992,087 "PE" costs / "CON" costs
Total PE: 6,300,000$        $4,307,913 $1,992,087 21% 25% Max

Right of Way (RW)
Right of Way Engineering:
Acquisitions and Utilities:

Total RW: -$                       

Total Pre-Construction Costs (PE+RW): $6,300,000 $4,307,913 $1,992,087

Construction Engineering (CE) "CE" costs / "CON" costs
Construction Engineering (CE): $751,833 $347,667 4% 15% Max 

Total Construction Costs: $30,881,870 $21,116,890 $9,764,980
ATP Eligible Costs Non-participating Costs

Total Project Cost: $25,424,803 $11,757,067

Documentation of Ineligible (Non-Participating) Costs:
The Engineer's logic and/or calculations for splitting costs between ATP-Eligible and Non-participating costs must be documented in this section of the Estimate form. 
Separate logic is required for each item  which is partly ineligible for ATP funding or is required for the construction of an ineligible item/element of the project.
Item #: Description of Engineer's Logic:       (See examples shown in the Instructions)

6,300,000$                                      

$37,181,870

1,099,500$                                      
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