CITY AND COUNTY OF SAN FRANCISCO
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SAN FRANCISCO MUNICIPAL RAILWAY
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DRAWING |REV| PLAN DESCRIPTION DRAWING | REV DESCRIPTION DRAWING |REV | PLAN DESCRIPTION
VOLUME 1 CL-28853 0 | cv-124 | CTL 199+00 TO 203+00 — PLAN 102416 0 | RD-133 | TYPICAL SECTIONS
GENERAL CL—28854 0 | Cv—124A | CTL 199400 TO 203+00 - PROFILES 102417 0 | RD-134 | TYPICAL DETIALS
(28800 T oo N VAP AND KEY PLANS CL-28855 0 | cv-125 | CTL 203+00 TO 207+25 — PLAN 102418 0 | RD-135 | TYPICAL DETIALS
L2880 T ooz TST OF DRAWINGS SHEET 1 OF 3 CL—28856 0 | cv-125 | CTL 203+00 TO 207425 — PROFILES 102423 0 | CR-101 | BULB AND CURB RAMP DETALS - MISSION ST AND OTIS ST
28602 T oo ST OF DRAWINGS SHEET 2 OF 3 CL—28857 0 | cv—=126 | CIL 207425 TO 211475 — PLAN 102424 0 | CR-102 | BULB AND CURB RAMP DETALS — 12TH ST AND OTIS ST
s 1 o | oo ST OF DRAWINGS SHEET 3 OF 8 CL—28858 0 | cv=127 | CIL 211475 TO 216425 — PLAN 102425 0 | CR-103 | BULB AND CURB RAMP DETAILS — MARKET ST
28804 P —— CST OF DRANINGS SHEET 4 OF B CL-28859 0 | cv-150 | TYPICAL CROSS SECTIONS 102426 0 | CR-104 | BULB AND CURB RAMP DETAILS — OAK ST
(08305 T o0 CST OF DRAWINGS SHEET 5 OF 8 CL-28860 0 | Cv—151 | BUSWAY, MEDIANS, AND BOARDING ISLANDS — CROSS SECTIONS 102427 0 | CR-105 | BULB AND CURB RAMP DETAILS — HICKORY ST
28308 T oo07 TST OF DRAWINGS SHEET 6 OF & CL-28861 0 | CV=152 | BUSWAY, MEDIANS, AND BOARDING ISLANDS — CROSS SECTIONS 102428 0 | CR-106 | BULB AND CURB RAMP DETALS — FELL ST
CL-28807 0 G-08 LIST OF DRAWINGS SHEET 7 OF 8 CL-28862 0 CV-153 BUSWAY, MEDIANS, AND BOARDING ISLANDS — CROSS SECTIONS 102429 0 | CR-107 | BULB AND CURB RAMP DETAILS — HAYES ST
CL-28808 0 | 6-09 LIST OF DRAWINGS SHEET 8 OF 8 oL 28853 o | cv_1se | BOARDING ISLANDS AND PEDESTRIAN REFUGES — PLAN, ELEVATION, AND 102450 0 | CR-108 | BULB AND CURB RAMP DETAILS — LECH WALESA ST
oL—20509 0 | &9 GENERAL NOTES, ABBREVIATIONS AND LE5END CL—28864 0 | cv-155 ;?)YA%UDTIN(D;AELANDS AND PEDESTRIAN REFUGES — SECTIONS AND DETAILS — T Eaf
L-20810 i PROJECT HORIZONTAL CONTROL LINE DATA CL-28865 0o | ov 155 PEDESTRIAN REFUGE ISLANDS — PLAN AND LAYOUT DATA - Lot S e A A
o251 0 | &2 PROJECT CONTROL AND MOFUMENTATION SHEET 1 OF 2 CL-28866 0 | cv-157 | MISCELLANEOUS PEDESTRIAN REFUGE ISLANDS — PLAN AND LAYOUT DATA - T L
CL—28812 0 | 6-13 PROJECT CONTROL AND MONUMENTATION SHEET 2 OF 2 102434 0 | CR-112 | BULB AND CURB RAMP DETALS — GOLDEN GATE AVE
CL-28867 0 | CV—158 | TYPICAL LANDSCAPED MEDIANS — PLAN, SECTION AND DETAILS 102435 o | cre113 | BULB AND CURB RAMP DETALS — ELM ST
ROADWAY 102436 0 | CR-114 | BULB AND CURB RAMP DETAILS — TURK ST
CIVIL 102383 0 RD-G1 GENERAL NOTES 102437 0 | CR-115 | BULB AND CURB RAMP DETALS - LARCH ST
102384 0 | RD-103 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 108+25 TO 112475 102438 0 | cr- -
CL—28821 0 | cv-61 GENERAL NOTES, ABBREVIATIONS AND LEGEND 2 R7116 | BULB AND CURS RAMP DETALS - EDDY ST
102385 0 | RD-103A | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — MISSION ST/ OTIS ST 102439 0 | CR-117 | BULB AND CURB RAMP DETALS — WILLOW ST
CL—28822 0 | cv=103 | CIL 108+25 T0 112475 — PLAN
102386 0 | RD-104 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 112475 TO 116450 102440 0 | CR-118 | BULB AND CURB RAMP DETALS — ELLIS ST
oL-20823 0 | cv-iod | Tt 11ze 19 Tiowd) - AAY 102387 0 | RD-105 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 116+50 TO 120475 102441 0 | CR-119 | BULB AND CURB RAMP DETALS — O'FARRELL ST
CL-28824 0 | cv=105 | CIL 116450 TO 120475 — PLAN -
102388 0 | RD-108 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 120475 TO 124+75 102442 0 | CR-120 | BULB AND CURB RAMP DETAILS — ALICE B TOKLAS AND MYRTLE ST
CL-28825 0 | cv—106 | CIL 120475 TO 124+75 — PLAN
102389 0 | RD-107 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 124475 TO 129+00 102443 0 | CR—121 | BULB AND CURB RAMP DETAILS — GEARY BLVD
CL—28826 0 | cv—=107 | CIL 124475 T0 129+00 — PLAN
102390 0 | RD-108 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 129+00 TO 133+50 102444 0 | CR-122 | BULB AND CURB RAMP DETAILS — CEDAR ST
CL-28827 0 | cv—108 | CIL 129400 TO 133450 — PLAN
onot e o 15550 10 138100 PIm 102391 0 | RD-103 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 133+50 TO 138+00 102445 0 | CR-123 | BULB AND CURB RAMP DETALS — POST ST
102392 0 | RD—109a | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — MCALLISTER ST WEST OF 102446 0 | CR-124 | BULB AND CURB RAMP DETAILS — HEMLOCK ST AND DANIEL BURNHAM CT
CL—28829 0 | cv—110 | CIL 138400 TO 142400 — PLAN VAN NESS AVE e s | U6 AD U R DEALS — SUTER S
CL-28830 0 | Cv—111 | CIL 142400 TO 146450 — PLAN 102393 0 | RD-110 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 138+00 TO 142+00
102448 0 | CR-126 | BULB AND CURB RAMP DETAILS — FERN ST
CL—28831 0 | Cv=111A | CIL 142400 TO 146450 — PROFILES 102394 0 | RD-111 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 142400 TO 146+50
102449 0 | CR-127 | BULB AND CURB RAMP DETALS — BUSH ST
CL—28832 0 | ov—112 | CIL 146450 TO 150450 — PLAN 102395 0 | RD-112 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 146450 TO 150450
102450 0 | CR-128 | BULB AND CURB RAMP DETALS — AUSTIN ST
CL-28833 0 | cv-112A | CTL 146450 TO 150450 — PROFILES 102396 0 | RD-113 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 150+50 TO 155+00
102451 0 | CR-129 | BULB AND CURB RAMP DETALS - PINE ST
CL-28834 0 | cv—113 | CIL 150450 TO 155400 — PLAN 102397 0 | RD-114 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 155+00 TO 159+00
CL—28835 0 | CV=113A | CIL 150450 TO 155400 - PROFILES 102398 0 | RD-115 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 159+00 TO 163+50 102452 0 | CR71J0 | BULD AND GURS RAMP DETALS - CAUFORNA ST
102453 o | cr_131 | BULB AND CURB RAMP DETALS — BETWEEN CALIFORNIA ST AND
CL—28836 0 | cv-114 | CIL 155400 TO 159400 — PLAN 102399 0 | RD-118 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 163+50 TO 167+75 SACRAMENTO ST
CL—28837 0 | cv-114A | CTL 155400 TO 159+00 — PROFILES 102400 0 | RD-117 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 167475 TO 172425 102454 0 | CR-132 | BULB AND CURB RAMP DETAILS — SACRAMENTO ST
CL—28838 0 | cv-115 | CIL 159400 TO 163450 — PLAN 102401 0 | RD-118 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 172425 TO 176475 102455 0 | CR-133 | BULB AND CURB RAMP DETALS — CLAY ST
CL—28839 0 | cv-115A | CIL 159+00 TO 163+50 — PROFILES 102402 0 | RD-119 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 176+75 TO 181425 102456 0 | CR-134 | BULB AND CURB RAMP DETALS — WASHINGTON ST
CL—28840 0 | cv-116 | CIL 163+50 TO 167+75 — PLAN 102403 0 | RD-120 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 181425 TO 185+75 102457 0 | CR-135 | BULB AND CURB RAMP DETAILS — JACKSON ST
CL—28841 0 | CV—116A | CIL 163+50 TO 167475 — PROFILES 102404 0 | RD-121 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 185+75 TO 190+00 102458 0 | CR-136 | BULB AND CURB RAMP DETALS — PACIFIC AVE
CL—28842 0 | cv=117 | CIL 167475 T0 172425 — PLAN 102405 0 | RD-122 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 190+00 TO 194+50 102459 0 | CR-137 | BULB AND CURB RAMP DETALLS — BROADWAY ST
CL—28843 0 | cv=117a | CIL 167475 TO 172+25 — PROFILES 102406 0 | RD-123 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 194450 TO 199+00 102460 0 | CR-138 | BULB AND CURB RAMP DETAILS — VALLEJO ST
CL—28844 0 | cv—118 | CIL 172425 TO 176475 — PLAN 102407 0 | RD-124 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 199+00 TO 203+00 102461 0 | CR-139 | BULB AND CURB RAMP DETAILS — BETWEEN VALLEJO ST AND GREEN ST
CL—28845 0 | cv=119 | CIL 176475 TO 181425 — PLAN 102408 0 | RD-125 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 203+00 TO 207+25 102462 0 | CR-140 | BULB AND CURB RAMP DETAILS — GREEN ST
CL—28846 0 | cv=120 | CIL 181425 TO 185+75 — PLAN 102409 0 | RD-126 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 207+25 TO 211475 102463 0 | CR-141 | BULB AND CURB RAMP DETALS — UNION ST
CL—28847 0 | cv-121 | CIL 185475 TO 190+00 — PLAN 102410 0 | RD-127 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 211475 TO 216+25 102464 0 | CR-142 | BULB AND CURB RAMP DETALS — FILBERT ST
CL—28848 0 | cv-121A | CIL 185475 TO 190+00 — PROFILES 102411 0 | RD-128 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 216+25 TO 221475 102465 0 | CR-143 | BULB AND CURB RAMP DETALS — GREENWICH ST
CL-28849 0 | cv=122 | CIL 190400 TO 194450 — PLAN 102412 0 | RD-129 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 221475 TO 227400 102466 0 | CR-144 | BULB AND CURB RAMP DETALS — LOMBARD ST
CL—28850 0 | cv—122a | CIL 190400 TO 194450 — PROFILES 102413 0 | RD-130 | PAVEMENT PLAN AND HORIZONTAL ALIGNMENT — CTL 227+00 TO 232+00 102467 0 | CR-145 | BULB AND CURB RAMP DETAILS — CHESTNUT ST
CL—28851 0 | ov-123 | CIL 194450 TO 199+00 — PLAN 102414 0 | RD-131 | TYPICAL SECTIONS 102468 0 | CR-146 | BULB AND CURB RAMP DETAILS — FRANCISCO ST
CL—28852 0 | cv=123A | CIL 194450 TO 199+00 — PROFILES 102415 0 | RD-132 | TYPICAL SECTIONS 102469 0 | CR-147 | BULB AND CURB RAMP DETALS — BAY ST
A Nondo
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DRAWING |REV | PLAN DESCRIPTION DRAWING | REV DESCRIPTION DRAWING |REV| PLAN DESCRIPTION
VOLUME 1 102514 0 | LT-114 | TREE REMOVAL AND DEMOLITION PLAN — CTL 155+00 TO 159+00 102567 0 | LA-130 | LAYOUT PLAN — CTL 224475 TO 228+75
ARCHITECTURE 102515 0 | LT-115 TREE REMOVAL AND DEMOLITION PLAN — CTL 159+00 TO 163+50 102568 0 | LA-131 LAYOUT PLAN — CTL 228+75 TO 232+93
CL-28877 0 | AR-00 KEY MAP, ABBREVIATIONS AND SYMBOLS 102516 0 | LT-118 TREE REMOVAL AND DEMOLITION PLAN — CTL 163+50 TO 167+75 102574 0 | LP-101 PLANTING PLAN — CTL 100+00 TO 103+75
CL-28878 0 | AR-01 BOARDING ISLAND PLAN AT MARKET ST. NORTHBOUND 102517 0 | LT-117 TREE REMOVAL AND DEMOLITION PLAN — CTL 167475 TO 172425 102575 0 | LP-102 | PLANTING PLAN - CTL 103+75 TO 108+25
CL-28879 0 | AR-02 BOARDING ISLAND PLAN AT MARKET ST. SOUTHBOUND 102518 0 | LT-118 TREE REMOVAL AND DEMOLITION PLAN — CTL 172425 TO 176475 102576 0 | LP-103 | PLANTING PLAN — CTL 108+25 TO 112475
CL-28880 0 | AR-03 BOARDING ISLAND PLAN AT MCALLISTER ST. NORTHBOUND 102519 0 | LT-119 TREE REMOVAL AND DEMOLITION PLAN — CTL 176+75 TO 181+25 102577 0 | LP-104 | PLANTING PLAN — CTL 112475 TO 116+50
CL-28881 0 AR-04 BOARDING ISLAND PLAN AT MCALLISTER ST. SOUTHBOUND 102520 0 LT-120 TREE REMOVAL AND DEMOLITION PLAN — CTL 181425 TO 185+75 102578 0 LP-105 PLANTING PLAN — CTL 116450 TO 120475
CL-28882 0 AR-05 BOARDING ISLAND PLAN AT EDDY ST. NORTHBOUND 102521 0 | LT-121 TREE REMOVAL AND DEMOLITION PLAN — CTL 185+75 TO 190+00 102579 0 | LP-106 PLANTING PLAN — CTL 120475 TO 124+75
(1-28883 0 | AR-06 BOARDING ISLAND PLAN AT EDDY ST. SOUTHBOUND 102522 0 | LT-122 | TREE REMOVAL AND DEMOLITION PLAN — CTL 190+00 TO 194+50 102580 0 | LP-107 | PLANTING PLAN — CTL 124+75 TO 129+00
CL—25804 0 | AR-07 | BOARDING ISLAND PLAN O'FARRELL ST. NORTHBOUND 102523 0 | LT-123 | TREE REMOVAL AND DEMOLITION PLAN — CTL 194+50 TO 199+00 102581 0 | LP-108 | PLANTING PLAN - CTL 129+00 TO 133+50
(28855 0 | AR08 | BOARDING ISLAND PUAN OFARRELL ST. SOUTHROLND 102524 0 | LT-124 | TREE REMOVAL AND DEMOLITION PLAN — CTL 199+00 TO 203+00 102582 0 | LP-109 | PLANTING PLAN — CTL 133+50 TO 138+00
CL-28886 . O | AR-OS | BOMROING BLAND PLA SUTTER AhD HUSH ST. NORTHEOUND 102525 0 | LT-125 | TREE REMOVAL AND DEMOLIION PLAN — CTL 203+00 TO 207+25 102583 0 | LP-110 | PLANTING PLAN — CTL 138+00 TO 142400
CL-2a887 g AR-T0 BOARDING. ISLAND PLAN SUTTER AND- BUSH ST, SOUTHEOUND 102526 0 LT-126 TREE REMOVAL AND DEMOLITION PLAN — CTL 207+25 TO 211475 102584 0 LP=111 PLANTING PLAN — CTL 142400 TO 146+75
CL-28888 0 | AR-11 BOARDING ISLAND PLAN SACRAMENTO AND CLAY ST. NORTHBOUND Sy P Ry R TPy e o T om s T PTG PN = O 146578 70 1505
CL-28889 0 | AR-12 BOARDING ISLAND PLAN SACRAMENTO AND CLAY ST. SOUTHBOUND ‘
102528 0 | LT-128 TREE REMOVAL AND DEMOLITION PLAN — CTL 216+25 TO 220+75 102586 0 | LP=113 | PLANTING PLAN — CTL 150450 TO 155+00
CL-28890 0 | AR-13 BOARDING ISLAND PLAN JACKSON AND PACIFIC AVE NORTHBOUND o RS e R g o o T P P — L ToE0s To Toamos
el 0 ik SOARDING RLAND PLAN JACKSON AND PALITIC AvE SOUTHBOUND 102530 0 LT-130 TREE REMOVAL AND DEMOLITION PLAN — CTL 224475 TO 228475 102588 0 LP-115 PLANTING PLAN - CTL 159400 TO 163450
el 0| AR DOARDING. LAND LA VALLEJO. D, GREEN oT. NORTHECUND 102531 0 | LT-131 TREE REMOVAL AND DEMOLITION PLAN — CTL 228475 TO 232+93 102589 0 | 1P=116 | PLANTING PLAN — CTL 163450 T0 167+75
CL-28893 0 | AR-16 | BOARDING ISLAND PLAN VALLEJO AND GREEN ST. SOUTHBOUND rr— T oo AL NOTES 0D ABERETONS »
CL-28894 0 | AR-17 BOARDING ISLAND PLAN AT UNION ST. NORTHBOUND ; 102590 0 | tP-117 PLANTING PLAN — CTL 167+75 TO 172425
CL-28895 0 AR-18 BOARDING ISLAND PLAN AT UNION ST. SOUTHBOUND 122222 2 LL:_:ES 3:831 i&: _ gt 12?00 19 105475 102591 0 | LP-118 PLANTING PLAN — CTL 172+25 T0 176+75
CL-28896 0 | AR-19 | ENLARGED PLAN — TYPE 1 sl N - 175 10 108425 102592 0 | LP-119 | PLANTING PLAN - CTL 176475 TO 181425
CL-28897 0 | AR-20 | ENLARGED PLAN — TYPE 2 102540 0 | 105 | LAYOUT PLAN - CTL 108+25 TO T12+75 102593 0 | LP-120 | PLANTING PLAN — CTL 181425 TO 185475
CL-28898 0 | AR-21 | ENLARGED PLAN — TYPE 3 102541 0 | MA-10& |- LAYOUT PLAN — CIL H2+75°10 T16+0 102594 0 | LP-121 | PLANTING PLAN — CTL 185+75 TO 190+00
CL-28899 0 | AR-22 | ENLARGED PLAN — TYPE 3 102542 0 | LA-105 | LAYOUT PLAN — CTL 116450 TO 120+75 102595 0 | LP-122 | PLANTING PLAN — CTL 190+00 TO 194+50
CL-28900 0 | AR-23 | ENLARGED RAMP FLOOR PLAN AND SECTION 102543 0 [ LA-106 | LAYOUT PLAN — CTL 120475 TO 124475 102596 0 | LP-123 | PLANTING PLAN — CTL 194+50 TO 199+00
CL-28901 0 AR-24 PAVER AND RAMP HANDRAIL DETAILS 102544 0 | W07 LAYOUT PLAN - CTL 124475 10" 129+00 102598 0 | LP-124 PLANTING PLAN — CTL 199+00 TO 203+00
CL-28902 0 | AR-25 | EQUIPMENT INSTALLATION DETALS 10254 0 | tA-T08 | LAYOUT PLAN — CTL 129+00 TO 135450 102599 0 | LP-125 | PLANTING PLAN — CTL 203+00 TO 207+25
CL-28904 0 | AR-27 [ GUARDRAIL DFTAILS 102549 O | MA7TO9 | LAYOUT PLAN - CTL 135+50 TO 136+00 102600 0 | LP-126 | PLANTING PLAN — CITL 207425 TO 211475
CL-28905 0 | AR-28 | GUARDRAL DETALS 102547 0 | LA-110 | LAYOUT PLAN - CTL 138+00 TO 142400 102601 0 | LP-127 | PLANTING PLAN — CIL 211475 TO 216+25
CL-28906 0 | AR-29 GUARDRAIL DETAILS 102548 0 | LA-111 LAYOUT PLAN — CTL 142+00 TO 146+75 102602 0 T o128 | PLATING PLAN — CIL 216125 10 220475
CL-28907 0 | AR-30 GUARDRAIL DETAILS 102549 0 | LA-112 LAYOUT PLAN — CTL 146+75 TO 150450 pov—e T o8 | PTG PN — CTL 220175 0 79ae T
CL-28908 0 | AR-31 PLATFORM SIGNAGE 102550 0 | LA-113 | LAYOUT PLAN — CTL 150+50 TO 155+00 102608 P BT T B v —————
102551 0 | U-Ti% | LAYOUT PLAN — CTL 155+00 TO 159+00 102605 0 | LP=131 | PLANTING PLAN — CTL 228+75 TO 232+93
LANDSCAPE ARCHITECTURE 102552 0 | LA-115 LAYOUT PLAN — CTL 159+00 TO 163+50 02606 T 52 | PLTING LEGEND VAN NESS A
102500 0 | LL-101 LANDSCAPE SURVEY AND DEMOLITION LEGEND 102553 0 | LA-TI6 LAYOUT PLAN — CTL 163+50 TO 167+75 102613 0 | LP—133 PLANTING DETALS
102501 0 LT-101 TREE REMOVAL AND DEMOLITION PLAN — CTL 100+00 TO 103+75 102554 0 | WA-117 LAYOUT PLAN — CTL 167+75 TO 172+25 102614 0 | Lp-132 PLANTING DETAILS
102502 0 LT-102 TREE REMOVAL AND DEMOLITION PLAN — CTL 103+75 TO 108+25 102555 0 LA-118 LAYOUT PLAN — CTL 172+25 T0 176+75 102616 0 E LANDSCAPE. ENLARGEMENT 12TH ST PLAZA
102503 0 | LT-103 TREE REMOVAL AND DEMOLITION PLAN — CTL 108425 TO 112475 102556 0 | LA-119 LAYOUT PLAN — CIL 176+75 TO 181425 102672 0 LD—1 LANDSCAPE CONSTRUCTION DETAILS
102504 0 | LT-104 TREE REMOVAL AND DEMOLITION PLAN — CTL 112+75 TO 116+50 102557 0 | LA-120 | LAYOUT PLAN — CTL 181+25 TO 185+75 o - e T ————
102505 0 | LT-105 TREE REMOVAL AND DEMOLITION PLAN — CTL 116+50 TO 120+75 102558 0 | La-121 LAYOUT PLAN — CTL 185+75 TO 190+00
. 102674 0 LD-3 LANDSCAPE CONSTRUCTION DETAILS
102506 0 | LT-106 TREE REMOVAL AND DEMOLITION PLAN — CTL 120475 TO 124475 102559 0 | LA-122 | LAYOUT PLAN — CTL 190+00 TO 194+50 102675 5 ™ CANDSCAPE CONSTRUCTION DETALLS
102507 0 LT-107 TREE REMOVAL AND DEMOLITION PLAN — CTL 124+75 TO 129+00 102560 0 LA—123 LAYOUT PLAN - CTL 194450 TO 199+00
102508 0 LT-108 TREE REMOVAL AND DEMOLITION PLAN - CTL 129+00 TO 133+50 102561 0 LA—124 LAYOUT PLAN — CTL 199400 TO 203400 102676 0 L0=> LANDSCAPE CONSTRUCTION DETAILS
102500 0 | LT-109 | TREE REMOVAL AND DEMOLIION PLAN — CTL 133+50 TO 138+00 102562 0 | 1Ac125 | LAYOUT PLAN — CTL 205400 T0 207405 102677 0 | 1D-6 | LANDSCAPE CONSTRLCTION DETALS
102510 0 | LT-110 | TREE REMOVAL AND DEMOLITION PLAN — CTL 138+00 TO 142+00 102563 0 | 1Ac125 | LAYOUT PLAN — CTL 207425 T0 211475 102678 0 | D=7 | LANDSCAPE CONSTRUCTION DETALS
102511 0o | LT=111 TREE REMOVAL AND DEMOLITION PLAN — CTL 142400 TO 146+75 100554 o | 1 LOUT PLAN — GTL 211475 70 216425 102679 0 LD-8 LANDSCAPE CONSTRUCTION DETAILS
102512 0 | LT-112 | TREE REMOVAL AND DEMOLITION PLAN — CTL 146+75 TO 150+50 102565 0 | LA=128 | LAYOUT PLAN — CIL 216425 10 220475 102680 0 LD-9 LANDSCAPE CONSTRUCTION DETALLS
102513 0 LT-113 TREE REMOVAL AND DEMOLITION PLAN - CTL 150+50 TO 155+00 102566 0 LA—129 LAYOUT PLAN — CTL 220475 TO 224+75
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DRAWING |REV | PLAN DESCRIPTION DRAWING DESCRIPTION DRAWING |REV | PLAN DESCRIPTION
VOLUME 1 102658 0 LI-140 IRRIGATION SYSTEMS — NEW WORK DETAILS IX CL-28975 0 TP-03 F—21 DUCTBANK CABLE ASSIGNMENTS
LANDSCAPE ARCHITECTURE (CONT.) 102659 0 Li-141 IRRIGATION SYSTEMS — NEW WORK DETAILS X CL-28976 0 TP-04 F—21 CONNECTION DETAILS
102613 0 LI-G1.1 IRRIGATION SYSTEMS — LOCATIONS OF WORK | 102660 0 Li-142 IRRIGATION SYSTEMS — NEW WORK DETAILS XI CL-28977 0 TP-05 M-5 FEEDER CIRCUIT DIAGRAMS SHEET 1 OF 2
102614 0 | u-61.2 IRRIGATION SYSTEMS — LOCATIONS OF WORK I 102661 0 LI-143 IRRIGATION SYSTEMS — NEW WORK DETAILS XIl CL-28978 0 TP-06 M—5 FEEDER CIRCUIT DIAGRAMS SHEET 2 OF 2
102615 0 | L-G1.3 | IRRIGATION SYSTEMS — LOCATIONS OF WORK Il 102662 0 | L-144 | IRRIGATION SYSTEMS — NEW WORK DETAILS Xil CL-28979 0 | TP-07 | M-5 DUCTBANK CABLE ASSIGNMENTS
102616 0 | u-G1.4 IRRIGATION SYSTEMS — LOCATIONS OF WORK IV 102663 0 Li-145 LANDSCAPE IRRIGATION SYSTEM NEW WORK DETAILS XIV CL-28980 0 TP-08 M—5 CONNECTION DETALS
102617 0 | U-G62.0 IRRIGATION SYSTEMS — DRAWING INDEX 102664 0 | Li-146 LANDSCAPE IRRIGATION SYSTEM NEW WORK DETAILS XV CL-28981 0 TP-09 CC-25 FEEDER CIRCUIT DIAGRAM
102618 0 | u-62.1 IRRIGATION SYSTEMS — GENERAL NOTES CL-28982 0 TP-10 CC-25 DUCTBANK CABLE ASSIGNMENTS
102619 0 | U-622 IRRIGATION SYSTEMS - EQUIPMENT LEGEND STREETLIGHTING CL-28983 0 P—11 CC—-25 CONNECTION DETAILS
102620 0 | U-62.3 | IRRIGATION SYSTEMS — PIPE SIZING AND ABBREVIATIONS CL-28925 0 [ SL-GI ggggﬂgﬂ xgg::" Gggﬁ%\/ﬂgﬁ%gffgf’g’g’;s“ A::’D LS'GSES“:SN CL-28984 0o | TP-12 F-21 DC FEEDER BREAKER UPGRADE
102621 0 | u-G2.4 IRRIGATION SYSTEMS — SUMMARY OF IRRIGATION SYSTEMS | CL-28926 0 | SL-103 STREETS CL-28985 0 TP-13 M—-5 DC FEEDER BREAKER UPGRADE
102622 0 | u-625 IRRIGATION SYSTEMS — SUMMARY OF IRRIGATION SYSTEMS I CL—-28927 o | sL-104 aLRRiEETTUg;';EVEfT%RK — SOUTH VAN NESS AVE BETWEEN 12TH AND CL-28986 0 | TP-14 CC-25 DC FEEDER BREAKER UPGRADE
102623 0 | L-G2.6 IRRIGATION SYSTEMS — SUMMARY OF IRRIGATION SYSTEMS i L 28978 o 1 soios STREETUGHT WORK — VAN NESS AVE AT ARKET STREET
102624 0 LI-103 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 03 — PLAN CL—28920 o | si-106 STREETLIGHT WORK — VAN NESS AVE AT HICKORY AND FELL TRACTION POWER DUCTBANK
102625 0 | U-105 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 05 — PLAN STREETS CL—28994 0 | DB—ct DUCTBANK LEGEND, ABBREVIATIONS AND GENERAL NOTES
102626 0 | L-106 | IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 06 — PLAN 728930 | O | SL7107 | STREETLIGHT WORK - VAN NESS AVE AT HAYES STREET 28995 1 o 1 052105 | DUCTBANK PLAN = OTL 108225 To 112475
CL-28931 0 | sL-108 STREETLIGHT WORK — VAN NESS AVE AT GROVE STREET
102627 0 LI-107 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 07 — PLAN CL-28996 o | pB-104 DUCTBANK PLAN — CTL 112475 T0 116450
CL-28932 0 | SL-109 STREETLIGHT WORK — VAN NESS AVE AT MCALLISTER STREET
CL-28933 0 | sL-110 STREETLIGHT WORK — VAN NESS AVE AT GOLDEN GATE AVE
102629 0 LI-109 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 09 — PLAN CL—g8398 o | oe106 SOCTEANK PLAN — OTL 120475 10 124475
CL-28934 0 | SL-111 STREETLIGHT WORK — VAN NESS AVE AT TURK AND LARCH STREETS
102630 0 LI-110 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 10 — PLAN CL_28999 o | oBot07 DUCTEANK PN — CTL 124475 T0 129400
prow— 5 T TN SToE W WO LOCATON 11 = P CL-28935 0 | SL-112 STREETLIGHT WORK — VAN NESS AVE AT EDDY AND WILLOW STREETS
: \ STREETLIGHT WORK — VAN NESS AVE BETWEEN ELLIS AND O'FARRELL CL-29000 0 | DB-108 | DUCTBANK PLAN — CTL 129+00 TO 133+50
102632 0 | Uu-112 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 12 — PLAN CL-28936 0 | SL=M13 1 Sireers L2900 o T 052109 | DUCTBANK PLAN — CTL 133750 T0 138100
102633 0 | u-113 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 13 — PLAN CL=28937 0 | sL-114 gp;gggGHT WORK — VAN NESS AVE AT MYRTLE AND GEARY CL—29002 o T oe=110 SUCTBANK PUN — CTL 135400 T0 142400
102634 0 L-114 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 14 — PLAN CL-28933 0 SL—115 STREETLIGHT WORK — VAN NESS AVE AT POST AND BURNHAM CL-29003 0 DE—111 DUCTBANK PLAN — CTL 142400 0 146+50
102635 0 | u-115 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 15 — PLAN STREETS
10265 T 0o16 | RRIGATION SYSTENS — NEW WORK LoGATION No. 16 — PLAN CL—28939 0 | SL-116 | STREETLIGHT WORK — VAN NESS AVE AT SUTTER AND FERN STREETS CL-29004 O | DB-112 | DUCIBANK PLAN — CTL 146+50 TO 130+50
: STREETLIGHT WORK — VAN NESS AVE BETWEEN BUSH AND PINE CL-29005 0 | DB-113 DUCTBANK PLAN — CTL 150450 TO 155+00
102637 0 | u-117 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 17 — PLAN CL-28940 0 | SL=117 STREETS 79008 T om11s | DUCTEAK PN — O 155100 T0 159500
102638 0 LI-118 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 18 — PLAN CL-28941 0 | sL-118 STREETLIGHT WORK — VAN NESS AVE AT CALIFORNIA STREET oo T N P o 150700 70 Thve
102639 0 Li-119 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 19 — PLAN CL-28942 0 | sL-119 STREETLIGHT WORK — VAN NESS AVE AT SACRAMENTO STREET 79008 T o1e T rarPepm———
102640 0 LI-120 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 20 — PLAN - _ STREETLIGHT WORK — VAN NESS AVE BETWEEN CLAY AND
CL-26943 0 | SL-120 | WASHINGTON STREETS CL-29009 0 | DB-117 | DUCTBANK PLAN — CTL 167475 TO 172425
102641 0 | U-121 | IRRIGATION SYSTEMS ~ NEW WORK LOCATION No. 21 - PLAN CL-28944 0 | SL—121 | STREETLIGHT WORK — VAN NESS AVE AT JACKSON STREET L2900 5 | D5=118 | DUCTBANK PAN — CTL 172125 T0 176475
102642 0 LI-122 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 22 — PLAN
102643 0 LI-123 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 23 — PLAN = 2 (== e I A T A CL-29011 0 | DB-119 DUCTEANK PLAN - CTL 176+75 0 181429
- - .23 - STREETLIGHT WORK — VAN NESS AVE BETWEEN BROADWAY AND
CL-28946 0 | SL-123 VALLEJO STREETS A CL-29012 0 | DB-120 DUCTBANK PLAN — CTL 181+25 TO 185+75
102644 0 Li-124 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 24 — PLAN
— 5 = ATION SYSTEVS — NEW WORK LOGATION 0. 25 — PLAN CL-28947 0 | sL-124 STREETLIGHT WORK — VAN NESS AVE AT GREEN STREET CL-29013 0 | DB-121 DUCTBANK PLAN — CTL 185+75 TO 190400
p— 5 o RIGATION STSTENS — NEW WORK LOGATION 0. 26 — PLAN CL-2§948 0 SL—1§5 STREETLIGHT WORK — VAN NESS AVE AT UNION STREET CL-29014 0 | DB-122 DUCTBANK PLAN — CTL 190+00 TO 194450
-2894 - - - - -
ppo—ye 5 = ey e CL-28949 0 | SL-126 STREETLIGHT WORK — VAN NESS AVE AT FILBERT STREET CL-29015 0 | DB-123 DUCTBANK PLAN — CTL 194+50 TO 199+00
CL-28950 0 | sl-t27 | DIREETLIGHT WORK — VAN NESS AVE BETWEEN GREENWICH AND CL-29016 0 | DB-124 | DUCTBANK PLAN — CTL 199+00 TO 203+00
102648 0 LI-129 IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 29 PLAN LOMBARD STREETS
102649 0 | U-130 | IRRIGATION SYSTEMS — NEW WORK LOCATION NO. 30 PLAN CL-28951 0 | SL-128 | STREETLIGHT WORK — VAN NESS AVE AT CHESTNUT STREET CL-29017 0 | DB-125 | DUCTBANK PLAN - CIL 203+00 TO 207+25
102650 0 Li—132 IRRIGATION SYSTEMS — NEW WORK DETALS | CL-28952 0 | sL-129 STREETLIGHT WORK — VAN NESS AVE AT FRANCISCO STREET CL-29018 0 | DB-126 DUCTBANK PLAN — CTL 207+25 TO 211475
102651 0 L-133 IRRIGATION SYSTEMS — NEW WORK DETAILS || CL-28953 0 SL-130 STREETLIGHT WORK — VAN NESS AVE AT BAY STREET CL-29019 0 | DB-127 DUCTBANK PLAN — CTL 211+75 TO 216+25
102652 0 Li-134 IRRIGATION SYSTEMS — NEW WORK DETAILS i CL-28954 0 SL-131 STREETLIGHT WORK — VAN NESS AVE AT NORTH POINT STREET CL-29020 0 DB-128 DUCTBANK PLAN — CTL 216+25 TO 220+75
102653 0 Li-135 IRRIGATION SYSTEMS — NEW WORK DETAILS IV CL-29021 0 | DB-129 DUCTBANK PLAN — CTL 220475 TO 224+75
102654 0 LI-136 IRRIGATION SYSTEMS — NEW WORK DETAILS V TRACTION POWER SYSTEM CL-29022 0 DB-130 DUCTBANK PLAN — CTL 224475 TO 228+75
102655 0 LI-137 IRRIGATION SYSTEMS — NEW WORK DETAILS VI CL-28972 0 TP—G1 GENERAL NOTES, ABBREVIATIONS AND SYMBOLS CL-29023 0 | DB-131 DUCTBANK PLAN — CTL 228+75 TO 233+25
102656 0 LI-138 IRRIGATION SYSTEMS — NEW WORK DETAILS VI CL-28973 0 TP-01 F-21 FEEDER CIRCUIT DIAGRAM SHEET 1 OF 2 CL-29024 0 | DB-151 MUNI MANHOLE — DETAILS
102657 0 Li-139 IRRIGATION SYSTEMS — NEW WORK DETAILS VIl CL-28974 0 TP-02 F—21 FEEDER CIRCUIT DIAGRAM SHEET 2 OF 2 CL-29025 0 | DB-152 TYPICAL CROSS SECTIONS
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DRAWING |REV| PLAN DESCRIPTION DRAWING DESCRIPTION DRAWING |REV| PLAN DESCRIPTION
VOLUME 1 | VOLUME 2 OVERHEAD
COMMUNICATION STRUCTURAL CL-29098 0 OV-G1 GENERAL NOTES AND NOTES
CL—29030 0 CN-G1 COMMUNICATIONS AND NETWORKING GENERAL NOTES CL—29068 0 | s1-001 GENERAL NOTES CL-29099 0 OV-G2 LEGEND AND ABBREVIATIONS
CL—29031 0 CN-G2 STATION SYSTEMS ELECTRICAL LEGENDS AND ABBREVIATIONS CL—29069 0 | sT-002 GENERAL NOTES CL-29100 0 0vV-103 SPECIAL WORK — CTL 108+25 TO 112+75
CL-29032 0 CN-01 (Slgmgé)UNngATlON SYSTEM BLOCK DIAGRAM AND TYPICAL ELECTRICAL PANEL 29070 o 1T s003 ENERAL NOTES CL-29101 0 OV—103A SCHEDULE — CTL 108425 T0 112475
, SPECIAL WORK AND LAYOUT PLAN AT MISSION STREET AND LAFAYETTE
CL-29055 0 CN-02 SFMTA NETWORKS BLOCK DIAGRAM CL-29071 0 | ST-004 GENERAL NOTES CL-29102 0 0v-1038 STREET /
0L-29056 0 CN-03 CLOSED CIRCUIT TV BLOCK DIAGRAM CL-29072 0 | ST-005 GENERAL NOTES CL-29103 0 OV-104 LAYOUT PLAN — CTL 112475 TO 116450
CL—29057 0 CN—04 PUBLIC ADDRESS SYSTEM BLOCK DIAGRAM CL-29073 0 | ST-006 TYPICAL DETAILS CL-29104 0 OV-105 SPECIAL WORK — CTL 116+50 TO 120475
CL—29033 0 CN-05 FIBER ASSIGNMENT FOR MARKET, MCALLISTER, AND EDDY CL-29074 0 | ST-100 TRAFFIC MAST ARM, OCS AND STREETLIGHT POLE CL-29105 0 | ov-105A SCHEDULE — CTL 116450 TO 120475
CL-29034 0 CN-06 FIBER ASSIGNMENT FOR GEARY, SUTTER, AND SACRAMENTO CL=29075 o | s1=101 [T)RSK'FL'g MAST ARM, OCS, AND STREETLIGHT POLE FOUNDATION CL-29106 0 OV-106 LAYOUT PLAN — CTL 120475 TO 124+75
CL-29035 0 CN-07 FIBER ASSIGNMENT FOR JACKSON, VALLEJO, AND UNION 29076 o | s-102 TRAFFIC MAST ARM OCS. AND STREETLIGHT POLE DETALS CL-29107 0 ovV-107 SPECIAL WORK AND LAYOUT PLAN — CTL 124475 TO 129+00
CL-29036 0 CN-08 BOARDING ISLAND LAYOUT — MARKET STREET STATION SOUTHBOUND CL—29077 o | s-103 TRAFFIC WAST ARM AND STREETLIGHT POLE CL-29108 0 OV—107A SCHEDULE — CTL 124475 TO 129+00
CL-29037 0 CN-09 BOARDING ISLAND LAYOUT — MARKET STREET STATION NORTHBOUND CL—29078 o | sr-10 TRAFFIC_MAST ARM AND STREETLIGHT POLE FOUNDATION DETALS CL-29109 0 ovV-108 SPECIAL WORK AND LAYOUT PLAN — CTL 129+00 TO 133+50
CL-29038 0 CN-10 BOARDING ISLAND LAYOUT — MCALLISTER STREET STATION SOUTHBOUND —29079 o | s—105 TRAFFIC MAST ARM AND STREETLIGHT POLE DETALS CL-29110 0 | ov-108A SCHEDULE — CTL 129400 TO 133+50
CL-29039 0 CN-11 BOARDING ISLAND LAYOUT — MCALLISTER STREET STATION NORTHBOUND CL—29080 o | s—110 0CS AND STREETLIGHT POLES CL-29111 0 OvV-109 SPECIAL WORK AND LAYOUT PLAN — CTL 133+50 TO 138+00
CL—29040 0 CN-12 BOARDING ISLAND LAYOUT — EDDY STREET STATION SOUTHBOUND L2908 SR 005 AND STREETLIGHT POLE FOUNDATION DETALS CL-29112 0 OV—109A SCHEDULE — CTL 133450 TO 138400
CL-29041 0 CN-13 BOARDING ISLAND LAYOUT — EDDY STREET STATION NORTHBOUND 29082 T 00S AND STREETLIGHT POLES DETALS CL-29113 0 ovV-110 LAYOUT PLAN — CTL 138400 TO 142400
CL-29042 0 CN-14 BOARDING ISLAND LAYOUT — GEARY STREET STATION SOUTHBOUND 29083 o T 5113 ARKET STREET TRAFFIC POLE MODIFIGATIONS CL-29114 0 ovV-111 LAYOUT PLAN — CTL 142400 TO 146475
CL—29043 0 CN-15 BOARDING ISLAND LAYOUT — GEARY STREET STATION NORTHBOUND oL_29084 o [ so11a ARKET STREET TRAFFIC POLE MODIFIGATIONS FOUNDATION PLAN CL-29115 0 ovV-112 SPECIAL WORK AND LAYOUT PLAN — CTL 146+75 TO 150450
CL—29044 0 CN-16 BOARDING ISLAND LAYOUT — SUTTER STREET STATION SOUTHBOUND L2908 P ARKET STREET TRAFFIC POLE MODIFIGATIONS DETALS CL-29116 0 ovV-113 LAYOUT PLAN — CTL 150450 TO 155400
CL—29045 0 CN-17 BOARDING ISLAND LAYOUT — SUTTER STREET STATION NORTHBOUND 29004 o <116 SPECIAL POLE FOUNDATION — SOUTH VAN NESS AND WARKET CL-29117 0 ov—114 LAYOUT PLAN — CTL 155+00 TO 159+00
CL—29046 0 CN-18 BOARDING ISLAND LAYOUT — SACRAMENTO STREET STATION SOUTHBOUND N I SPECIAL POLE FOUNDATION — VAN NESS BETWEEN OAK AND CL-29118 0 oV-115 SPECIAL WORK AND LAYOUT PLAN — CTL 159+00 TO 163+50
CL—29047 0 CN-19 BOARDING ISLAND LAYOUT — SACRAMENTO STREET STATION NORTHBOUND HICKORY CL—29119 0 OV—115A SCHEDULE — CTL 159+00 TO 163+50
CL-29048 0 CN-20 | BOARDING ISLAND LAYOUT — JACKSON STREET STATION SOUTHBOUND CL-29066 O | ST-118 | SPECIAL POLE FOUNDATION — FELL AND HAYES CL=29120 0 | ov-116 SPECIAL WORK AND LAYOUT PLAN — CTL 163+50 TO 167+75
CL-29049 0 CN-21 | BOARDING ISLAND LAYOUT — JACKSON STREET STATION NORTHBOUND CL-29067 0 | ST-119 SPECIAL POLE FOUNDATION — O'FARRELL AND GEARY CL=29121 0 | ov—116A SCHEDULE — CTL 163450 TO 167475
CL—29050 0 CN-22 | BOARDING ISLAND LAYOUT — VALLEJO STREET STATION SOUTHBOUND CL-29094 0 | sST-120 SPECIAL POLE FOUNDATION — PINE AND CALIFORNIA CL—-29122 0 oV—117 LAYOUT PLAN — CTL 167475 TO 172425
CL—29051 0 CN-23 | BOARDING ISLAND LAYOUT — VALLEJO STREET STATION NORTHBOUND CL-29095 0 | si—121 SPECIAL POLE FOUNDATION DETAILS — SHEET 1 OF 3 CL—-29123 0 oV—118 LAYOUT PLAN — CTL 172425 TO 176475
CL-29052 0 CN-24 | BOARDING ISLAND LAYOUT — UNION STREET STATION SOUTHBOUND CL-29096 0 | S1—122 SPECIAL POLE FOUNDATION DETAILS — SHEET 2 OF 3 CL—29124 0 OV—119 SPECIAL WORK AND LAYOUT PLAN — CTL 176475 TO 181+25
CL-29053 0 CN-25 | BOARDING ISLAND LAYOUT — UNION STREET STATION NORTHBOUND CL-29097 0 SHZ? SPECIAL POLE FOUNDATION DETAILS — SHEET 3 OF 3 CL—29125 0 | ov—119A SCHEDULE — CTL 176475 TO 181425
CL—29054 0 CN-26 TYPICAL BOARDING ISLAND LAYOUT CL—29086 0 | ST-125 TYPICAL BOARDING ISLAND PLAN 29126 . V—120 SPECIAL WORK AND LAYOUT PLAN CTL 18125 T0 185475
CL-29058 0 CN-27 FIBER NETWORK AND TELEPHONE DISTRIBUTION COMPOSITION CL-29087 0 | ST-126 TYPICAL BOARDING ISLAND PLATFORM DETAILS L0912 0 OV—120A SCHEDULE — CTL 181425 T0 185+75
CL-29059 0 cN-28 | LANDSCAPE IRRIGATION AND MISCELLANEOUS POWER DISTRIBUTION CL-29088 0 | ST—130 | AWSS CISTERN LOCATION PLAN 2e108 YR OUT PN — CTL 185575 T0 190400
CL-29060 0 ON-29 | SN OO ey TANEL CABINET LAYOUT = gt"zzgzz g i‘": ;’; :\\rvl:z g:zg:z ZQO’;NSD SECTIONS CL-29129 0 | ov=122 LAYOUT PLAN — CTL 190400 TO 194+50
CL-29061 0 CN-30 311 PHONE PEDESTAL DETAIL & WIRING DIAGRAM . CL-29130 0 0V-123 LAYOUT PLAN — CTL 194+50 TO 199+00
CL-29062 0 CN-31 | PARTIAL PLAN — FIBER HEAD END CONNECTION (129091 0 | ST140 | SUB-SIDEWALK BASEMENT PARTIAL PLAN - 25 VAN NESS CL—29131 0 | ov—124 LAYOUT PLAN — CTL 199400 TO 203+00 |
CL-29092 0 | SI-14 SEVB[{ SIDEWALK BASEMENT PARTIAL PLAN = VAN NESS AND' GEARY CL-29132 0 OV-125 SPECIAL WORK AND LAYOUT PLAN — CTL 203400 TO 207425
CL-29093 0 | ST-142 SUB-SIDEWALK BASEMENT DETAILS CL-29133 0 OV—125A SCHEDULE — CTL 203+00 TO 207425
0 | ST-151 VMS SIGN STRUCTURE CL-29134 0 OV-126 SPECIAL WORK AND LAYOUT PLAN — CTL 207425 TO 211475
0 | sT-152 VMS TRAFFIC SIGN STRUCTURE POLE FOUNDATION DETAILS CL-29135 0 ov-127 LAYOUT PLAN — CTL 211475 TO 216425
0 | ST-153 VMS TRAFFIC SIGN STRUCTURE DETAILS CL-29136 0 ovV-128 SPECIAL WORK AND LAYOUT PLAN — CTL 216425 TO 220475
CL-29137 0 OV-128A SCHEDULE — CTL 216425 TO 220475
CL-29138 0 ovV-129 POLE REPLACEMENT PLAN — CTL 220475 TO 224475
CL-29139 0 ovV-130 POLE REPLACEMENT PLAN — CTL 224475 TO 228+75
CL-29140 0 OvV-131 POLE REPLACEMENT PLAN — CTL 228+75 TO END
CL-29141 0 oV-131A SCHEDULE — CTL 228+75 TO END
CL-29142 0 OV-160 TROLLEY POLE ATTACHMENT CONFIGURATIONS |
CL-29143 0 OvV-161 TROLLEY POLE ATTACHMENT CONFIGURATIONS ||
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DRAWING |REV| PLAN DESCRIPTION DRAWING |REV| PLAN DESCRIPTION DRAWING |REV| PLAN DESCRIPTION
VOLUME 1 0 | ET-112.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES - GEARY STREET 0 | ET-129.0 TRAFFIC SIGNAL WORK — LOMBARD STREET
TRAFFIC SIGNALS 0 | ET-112.2 CONDUIT AND WIRING SCHEDULES - GEARY STREET 0 | ET-129.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — LOMBARD STREET
5 0010 CENERAL NOTES 0 | ET-113.0 TRAFFIC SIGNAL WORK — POST STREET 0 | ET-129.2 CONDUIT AND WIRING SCHEDULES — LOMBARD STREET
0 F1-002.0 TEGEND AND ABBREVIATIONS 0 | ET-113.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — POST STREET 0 | ET-130.0 TRAFFIC SIGNAL WORK — CHESTNUT STREET
5 F1-003.0 TEGEND AND ABBREVIATIONS 0 | ET-113.2 CONDUIT AND WIRING SCHEDULES — POST STREET 0 | ET-130.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — CHESTNUT STREET
0 E7-004.0 LEGEND AND ABBREVIATIONS 0 | ET-114.0 TRAFFIC SIGNAL WORK — SUTTER STREET 0 | ET-130.2 CONDUIT AND WIRING SCHEDULES — CHESTNUT STREET
0 ET-005.0 ABBREVIATIONS 0 | ET-1141 CONDUCTOR POLE AND EQUIPMENT SCHEDULES - SUTTER STREET 0 | ET-131.0 TRAFFIC SIGNAL WORK — FRANCISCO STREET
0 ET-006.0 SIGNAL HEAD MOUNTINGS 0 | ET-1142 CONDUIT AND WIRING SCHEDULES — SUTTER STREET 0 | ET-131.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — FRANCISCO STREET
0 ET-007.0 CCTV CAMERA AND MAST ARM MOUNTINGS 0 | ET-115.0 TRAFFIC SIGNAL WORK — BUSH STREET 0 | ET-131.2 CONDUIT AND WIRING SCHEDULES — FRANCISCO STREET
0 ET-008.0 EXTERNAL CONDUIT DETAILS 0 ET-115.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — BUSH STREET 0 | ET-132.0 TRAFFIC SIGNAL WORK — BAY STREET
0 ET-009.0 INTERCONNECT PULL BOX AND CABINET FOUNDATION DETAILS 0 | ET-115.2 CONDUIT AND WIRING SCHEDULES - BUSH STREET 0 | ET-132.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES - BAY STREET
0 ET-010.0 INTERCONNECT PULL BOX AND CONDUIT DETAIL 0 ET-116.0 TRAFFIC SIGNAL WORK - PINE STREET 0 ET-132.2 CONDUIT AND WIRING SCHEDULES — BAY STREET
0 ET-011.0 VARIABLE MESSAGE SIGN DETAILS 0 ET-116.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES - PINE STREET 0 ET-133.0 VARIABLE MESSAGE SIGN WORK - GEARY TO POST ST MID-BLOCK
0 ET-012.0 VARIABLE MESSAGE SIGN TRUSS DETAIL 0 ET-116.2 CONDUIT AND WIRING SCHEDULES - PINE STREET 0 ET-134.0 VARIABLE MESSAGE SIGN WORK — JACKSON ST
0 ET-013.0 VARIABLE MESSAGE SIGN CONNECTIONS DETAIL 0 | ET-117.0 TRAFFIC SIGNAL WORK — CALIFORNIA STREET o | E1—2000 | NTERCONNECT ROUTING — VAN NESS AVE 12TH ST TO MCALLISTER
: ST
0 ET-014.0 VARIABLE MESSAGE SIGN FOUNDATION DETAIL -117. CONDUCTOR POLE AND EQUIPMENT SCHEDULES — CALIFORNIA STREET
DET 0 | ET-T171 il QUIPMEN > o | E1=2010 INTERCONNECT ROUTING — VAN NESS AVE MCALLISTER ST TO POST
0 ET-101.0 TRAFFIC SIGNAL WORK — MISSION/OTIS STREET 0 | ET-117.2 CONDUIT AND WIRING SCHEDULES - CALIFORNIA STREET -201. ST
0 ET-101.1 TRAFFIC SIGNAL WORK — MISSION STREET 0 | ET-118.0 TRAFFIC SIGNAL WORK — SACRAMENTO STREET 0 | ET-202.0 INTERCONNECT ROUTING — VAN NESS AVE POST ST TO CLAY ST
0 ET-101.2 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — MISSION/OTIS STREET 0 ET-118.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — SACRAMENTO 0 ET-203.0 INTERCONNECT ROUTING — VAN NESS AVE WASHINGTON TO UNION ST
: STREET
0 | Er-101.3 CONDUIT AND WIRING SCHEDULES — MISSION/OTIS STREET 0 | ET-2040 | INTERCONNECT ROUTING — VAN NESS AVE UNION ST TO BAY ST
0 | E7-101.4 | CONDUT AND WIRING SCHEDULES — MISSION/OTIS STREET 0 | ET-1182 | CONDUT AND WIRING SCHEDULES - SACRAMENTO STREET
0 | ET=102.0 TRAFFIC SIGNAL WORK — MARKET STREET 0 | ET-119.0 | TRAFFIC SIGNAL WORK — CLAY STREET
0 1021 TRAFFIC SKNAL WORK — VARKET STREET 0 | ET-119.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — CLAY STREET
0 | E-1022 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — MARKET STREET O | ET-119.2 | CONDUIT AND WIRING SCHEDULES — CLAY STREET
0 | ET-102.3 CONDUIT AND WIRING SCHEDULES — MARKET STREET 0 | ET-1200 Zmﬁ"%%’g”:;é’om‘o; ‘:’J?SS:E'L‘;T%"(‘DHS&RUEES e
0 | ET-103.0 | TRAFFIC SIGNAL WORK — FELL STREET 0 | B1201 | orReey : .
0 ET-103.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES - FELL STREET 0 ET-120.2 CONDUIT AND WIRING SCHEDULES - WASHINGTON STREET
0 ET-103.2 CONDUIT AND WIRING SCHEDULES - FELL STREET 0 ET-121.0 TRAFFIC SIGNAL WORK — JACKSON STREET
0 | ET-1040 TRAFFIC SIGNAL WORK — HAYES STREET 0 | ET-121.1 | CONDUCTOR POLE AND EQUIPMENT SCHEDULES - JACKSON STREET
0 ET-104.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — HAYES STREET IGERY CONDUIT AND WIRING SCHEDULES — JACKSON STREET
0 | ET-1050 | TRAFFIC SIGNAL WORK — GROVE STREET 0 | ET-122.1 | CONDUCTOR POLE AND EQUIPMENT SCHEDULES — PACIFIC AVE
0 ET-105.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — GROVE STREET o | B-1222 CONDUT AND Wimee SCHEDILES — PAGIFIC. AVE
0 ET-105.2 CONDUIT AND WIRING SCHEDULES — GROVE STREET o | e-1230 TAFFIC SO WORK = BROAOWAY STREET
0 | ET-1060 | TRAFFIC SIGNAL WORK - MCALLISTER STREET 0 | ET-123.1 | CONDUCTOR POLE AND EQUIPMENT SCHEDULES — BROADWAY STREET
g g':g:; gg:gSETi';DP;Ll;N?ZCEQEU'z@T SCHiDlL’I';iR’S:‘RCAELTL'STER STREET 0 | ET-1232 CONDUIT AND WIRING SCHEDULES — BROADWAY STREET
- ET~107.0 oL WorK HG%LDEN ;A:‘EC ALVENUE E 0 | ET-123.3 CONDUIT AND WIRING SCHEDULES — BROADWAY STREET
5 ET—107.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — GOLDEN GATE 0 | ET-1240 TRAFFIC SICNAL WORK -~ VALLEJO STREET
: AVENUE 0 | ET-124.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — VALLEJO STREET
0 ET-107.2 CONDUIT AND WIRING SCHEDULES — GOLDEN GATE AVENUE 0 | ET-124.2 CONDUIT AND WIRING SCHEDULES — VALLEJO STREET
0 ET-108.0 TRAFFIC SIGNAL WORK — TURK STREET 0 | ET-125.0 TRAFFIC SIGNAL WORK — GREEN STREET
0 ET-108.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — TURK STREET 0 ET-125.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — GREEN STREET
0 ET-108.2 CONDUIT AND WIRING SCHEDULES — TURK STREET 0 | ET-125.2 CONDUIT AND WIRING SCHEDULES — GREEN STREET
0 ET-109.0 TRAFFIC SIGNAL WORK - EDDY STREET 0 ET-126.0 TRAFFIC SIGNAL WORK — UNION STREET
0 ET-109.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — EDDY STREET 5 | 51261 CONDUCTOR POLE AND EQUIPMENT — UNION STREET
0 ET-109.2 CONDUIT AND WIRING SCHEDULES — EDDY STREET 0 | ET-1262 | CONDUIT AND WIRING SCHEDULES — UNION STREET
0 ET-110.0 TRAFFIC SIGNAL WORK — ELLIS STREET o | 51270 TRAFFIC. SIGNAL WORK — FILBERT STREET
0 | ET-1101 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — ELLIS STREET 0 | ET-127.1 | CONDUCTOR POLE AND EQUIPMENT SCHEDULES — FILBERT STREET
0 ET-110.2 CONDUIT AND WIRING SCHEDULES — ELLIS STREET o T eo172 CONDUT AND WIRING SCHEDULES — FILBERT STREET
0 ET-111.0 TRAFFIC SIGNAL WORK — O’FARRELL STREET o T 51280 e UL WORK — GREENWCH STREET
0 ET-111.1 CONDUCTOR POLE AND EQUIPMENT SCHEDULES — O'FARRELL STREET N SONDUSTOR POLE AND EQUFRENT SCHEDULES ——Shearmich
0 ET-111.2 CONDUIT AND WIRING SCHEDULES - O’FARRELL STREET : STREET
0 ET-112.0 TRAFFIC SIGNAL WORK — GEARY STREET 0 | ET-128.2 CONDUIT AND WIRING SCHEDULES — GREENWICH STREET
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DRAWING [REV| PLAN DESCRIPTION DRAWING DESCRIPTION DRAWING |REV| PLAN DESCRIPTION
VOLUME 2 CONSTRUCTION SEQUENCING 102747 0 | SW-118.1 | SEWER REPLACEMENT PROFILE — CTL 172+25 TO 176+75
TRAFFIC SIGN PLAN 0 SC050 %/Em%g g%MOVAL LIMITS DURING CONSTRUCTION — MISSION ST 102748 0 | SW-119 SEWER REPLACEMENT PLAN — CTL 176+75 T0 181+25
0 TRS—1 PROPOSED TYPICAL TRAFFIC SIGN PLAN (CITY INSTALLED) . - SRR RO TS SORe oSt o & 102749 0 | SW-119.1 | SEWER REPLACEMENT PROFILE — CTL 176+75 TO 181425
0 TRS-2 PROPOSED TYPICAL TRAFFIC SIGN PLAN (CITY INSTALLED) TO EDDY ST 102750 0 | sw-120 SEWER REPLACEMENT PLAN — CTL 181425 TO 185+75
0 | TRS-3 | PROPOSED TYPICAL TRAFFIC SIGN PLAN (CITY INSTALLED) 0 | sco52 OVERHEAD REMOVAL LIMITS DURING CONSTRUCTION — OLNVE ST 70 102751 0 | SW—120.1 | SEWER REPLACEMENT PROFILE — CTL 181425 TO 185+75
0 TRS—4 PROPOSED TYPICAL TRAFFIC SIGN PLAN (CITY INSTALLED) 0 SC053 g¥z$$+£ggo§§w2¥AéTL;M|Ts DURING CONSTRUCTION — CALIFORNIA 102752 0 | sw-121 SEWER REPLACEMENT PLAN — CTL 185+75 TO 190+00
0 TRS-5 PROPOSED TYPICAL TRAFFIC SIGN PLAN (CITY INSTALLED) X — SVERTEAD. REMOVAL TS DURING - CONSTRUCTON —VALLETS &7 102753 0 | SW-121.1 | SEWER REPLACEMENT PROFILE — CTL 185+75 TO 190+00
0 TRS-6 PROPOSED TYPICAL TRAFFIC SIGN PLAN (CITY INSTALLED) TO LOMBARD ST 102754 0 | sw-122 SEWER REPLACEMENT PLAN — CTL 190400 TO 194+50
0 TRS-7 PROPOSED TYPICAL TRAFFIC SIGN PLAN (CITY INSTALLED) 102755 0 | SW-122.1 | SEWER REPLACEMENT PROFILE — CTL 190+00 TO 194450
0 TRS-8 PROPOSED TYPICAL TRAFFIC SIGN PLAN (CITY INSTALLED) SEWER | 102756 0 | SW-123.| SEWER REPLACEMENT PLAN — CTL 194+50 TO 199+00
0 TRS-9 PROPOSED TYPICAL TRAFFIC SIGN PLAN (CITY INSTALLED) 102712 0 SW—C0 SEWER REPLACEMENT — LEGEND, ABBREVIATIONS, AND GENERAL 102757 0 | SW-123.1 | SEWER REPLACEMENT PROFILE — CTL 194+50 TO 199+00
0 | TRS-10 | PROPOSED TYPICAL TRAFFIC SIGN PLAN (CITY INSTALLED) NOTES 102758 0 | SW—124 | SEWER REPLACEMENT PLAN — CTL 199+00 TO 203+00
102713 0 SW-G1 SEWER REPLACEMENT — DETAILS
102759 0 | SW-124.1 | SEWER REPLACEMENT PROFILE — CTL 199+00 TO 203+00
TRAFFIC STRIPING 102714 0 W62 SEWER REPLACEMENT - DETALS 102760 0 | Sw-125 SEWER REPLACEMENT PLAN — CTL 203+00 TO 207+25
0 T-1 PAVEMENT MARKERS AND TRAFFIC LINES TYPICAL DETAILS 102715 0 W63 SEWER REPLACEMENT - DETAILS 102761 0 | SW-125.1 | SEWER REPLACEMENT PROFILE — CTL 203+00 TO 207+25
T o e s e | | e | o e | emeer e SR [ we |0 | wm | oo mvmor- a e e
0 3 EXITING TRAFFIC STRIPING PLAN — VAN NESS AVE FROM GROVE ST : 102763 0 | SW-126.1 SEWER REPLACEMENT PROFILE — CTL 207425 TO 211475
TO ELLIS ST 102718 0 SW-104 SEWER REPLACEMENT PLAN - CTL 112+75 TO 116450 102764 0 SW—127 SEWER REPLACEMENT PLAN — CTL 211475 TO 216425
0 T-4 ‘%‘S;m‘é ;?A FFIC STRIPING PLAN = VAN NESS AVE FROM OLIE ST 102719 0 | Sw-io4 SEWER REPLACEMENT PROFILE= CTL 112475 TO 116+50 102765 0 | SW-127.1 | SEWER REPLACEMENT PROFILE — CTL 211475 TO 216425
0 15 g'STT(;NGBRB%F\?A% SS';RP;NG PLAN — VAN NESS AVE FROM CALIFORNIA 102720 0 SW-105 SEWER REPLACEMENT PLAN — CTL 116450 TO 120475
: — T T e P Ty v T 102721 0 | SW-105.1 SEWER REPLACEMENT PROFILE- CTL 116450 TO 120475 WATER
CHESTNUT ST 102722 0 | Sw-106 SEWER REPLACEMENT PLAN — CTL 120475 TO 124+75
0 T-7 EXISTING ArTC TEING PLAN = VAN NESS AVE FROM FRANCISCO 102723 0 | SW—106.1 | SEWER REPLACEMENT PROFILE — CTL 120475 TO 124+75 0| WD-102 | WATER WORKS - CENERAL NOTES & LEGHNDS
0 | wp-103 WATER WORKS — CTL 108+25 TO 112475
0 -8 %JA\&Amr;gg Lsgg:rmg:uy— S. VAN NESS AVE FROM 12TH ST 102724 0 | sw-107 SEWER REPLACEMENT PLAN — CTL 124+75 TO 129+00 T wooios TR WoRKS — G 112575 70 116450
| e | e e s w0 s | e e o e o e o | o o
0 T-10 FINAL TRAFFIC STRIPING PLAN — VAN NESS AVE FROM OLVE ST T 102727 0 | SW-108.1 SEWER REPLACEMENT PROFILE — CTL 129400 TO 133+50 0| Wi MR L IR T BYR
PINE_ST 0 | WD-107 | WATER WORKS — CTL 124+75 TO 129+00
0 T—11 ngNATLO Té@%ﬂgwgms?m PLAN — VAN NESS AVE FROM CALIFORNIA 102728 0 | Sw-109 SEWER REPLACEMENT PLAN — CTL 133+50 TO 138+00 o T wo108 WATER WORKS — CiL 129400 10 133450
- n» E'Eé”gﬁﬁ*s'?@ BUAN — VAN NESS AVE FROM VALLEJO ST 10 102729 0 | SW-109.1 SEWER REPLACEMENT PROFILE — CTL 133+50 TO 138+00 PR WATER, WORKS — Tl 133150 70 138+00
: — e e 102730 0 | Sw-110 SEWER REPLACEMENT PLAN — CTL 138+00 TO 142+00 o | woo110 WATER WORKS — CTL 138100 To 142400
T0 NORTH POINT ST 102731 0 | Sw-110.1 SEWER REPLACEMENT PROFILE — CTL 138+00 TO 142+00 o | wooi11 YATER WORKS — CIL 14200 T0 146175
102732 0 SW—111 SEWER REPLACEMENT PLAN — CTL 142+00 TO 146+75 o | woo112 WATER WORKS — OTL 136495 T0 150450
102733 0 | Sw-111.1 SEWER REPLACEMENT PROFILE — CTL 142+00 TO 146475 o | Wo—113 WATER WORKS — CTL 150450 T0 155400
102734 0 | Sw-112 SEWER REPLACEMENT PLAN — CTL 146475 TO 150+50 o | wo-114 WATER WORKS — CIL 155100 T0 159400
102735 0 | Sw-112.1 SEWER REPLACEMENT PROFILE — CTL 146+75 TO 150450 0 | wo-115 WATER WORKS — CTL 159400 T0 163450
102736 0 | Sw-113 SEWER REPLACEMENT PLAN — CTL 150450 TO 155+00 0 | Wo-116 WATER WORKS — CIL 163450 T0 167475
102737 0 | SW-113.1 SEWER REPLACEMENT PROFILE — CTL 150+50 TO 155+00 0 | wo-117 WATER WORKS — CIL 167475 T0 172425
102738 0 | sw-114 SEWER REPLACEMENT PLAN — CTL 155+00 TO 159+00 0 | wo-118 WATER WORKS — CTL 172425 10 176475
102739 0 SW-114.1 SEWER REPLACEMENT PROFILE - CTL 155400 TO 159400 0 WD-119 WATER WORKS — CTL 176+75 TO 181+25
102740 0 SW-115 SEWER REPLACEMENT PLAN - CTL 159400 TO 163450 0 WD-120 WATER WORKS - CTL 181425 TO 185+75
102741 0 SW-115.1 SEWER REPLACEMENT PROFILE - CTL 159+00 TO 163+50 0 WD-121 WATER WORKS — CTL 185+75 TO 190+00
102742 0 SW-116 SEWER REPLACEMENT PLAN - CTL 163+50 TO 167+75 0 WD-122 WATER WORKS — CTL 190400 TO 194+50
102743 0 SW-116.1 SEWER REPLACEMENT PROFILE — CTL 163+50 TO 167475 0 WD-123 WATER WORKS - CTL 194450 TO 199+00
102744 0 SW-117 SEWER REPLACEMENT PLAN — CTL 167475 TO 172425 0 WD-124 WATER WORKS — CTL 199400 TO 203400
102745 0 | Sw-117.1 SEWER REPLACEMENT PROFILE — CTL 167475 TO 172425 0 | wp-125 WATER WORKS — CTL 203+00 TO 207+25
102746 0 | sw-118 SEWER REPLACEMENT PLAN — CTL 172425 TO 176+75 0 | wD-126 WATER WORKS — CTL 207425 TO 211475
0 | wp-127 WATER WORKS — CTL 211475 TO 216+25
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DRAWING LIST
DRAWING |REV| PLAN DESCRIPTION DRAWING |REV| PLAN DESCRIPTION DRAWING [REV| PLAN DESCRIPTION
VOLUME 2 LANDSCAPE GREEN INFRASTRUCTURE | | | UTILITY COMPOSITE
AWSS 102811 0 LGI-0.0 GENERAL NOTES & ABBREVIATIONS 0 UT-G1 UTILITY COMPOSITE ABBREVIATIONS GENERAL NOTES AND LEGEND
102759 0 MA-00 AUXILIARY WATER SUPPLY SYSTEM PLAN LIST AND KEY MAP 102812 0 { LGI-0.1 KEY PLAN 0 UT-103 UTILITY COMPOSITE PLAN — CTL 108+25 TO 112475
102760 0 MA=O1 AUXILIARY WATER SUPPLY SYSTEM LEGEND, ABBREVIATIONS, AND GENERAL 102813 0 LGI-0.2 STORMWATER MANAGEMENT PLAN 0 | uT-104 UTILTY COMPOSITE PLAN — CTL 112+75 TO 116450
NOTES
102814 0 LGI-1.0 DEMOLITION PLAN HAYES AND VAN NESS UT-105 UTILITY COMPOSITE PLAN — CTL 116+50 TO 120+75
12751 0 e A A NATER ST SYoT TTMIORS O vork o1 DEMOLITION PLAN GROVE AND VAN NESS : UT-106 UTILITY COMPOSITE PLAN — CTL 120475 TO 124+75
~1. M a - +
102762 0 A0 LR AR SurTLY TOTEM LACATRONS OF oy ! s : t 1 DEMOLITION PLAN MCALLISTER AND VAN NESS : 7 UTILITY COMPOSITE PLAN — CTL 124475 TO 129+00
-1. - - +
102763 0 MA-04 AUXILIARY WATER SUPPLY SYSTEM LOCATIONS OF WORK I 102816 0 o1 M PLN M 0 | U0
- p—— 102817 0 LGI-1.3 DEMOLITION PLAN MCALLISTER AND VAN NESS 0 | UT-108 UTILITY COMPOSITE PLAN — CTL 129+00 TO 133+50
0 MA-0
102818 0 LGI-2.0 LAYOUT PLAN 0 | uT-109 UTILITY COMPOSITE PLAN — CTL 133+50 TO 138+00
102765 0 MA-06 AUXILIARY WATER SUPPLY SYSTEM LOCATION NO. 2 REMOVAL WORK PLAN 102819 0 G2 1 LAYOUT PLAN o | u-t10 UTILITY COMPOSITE PLAN — CTL 138400 T0 142400
102766 0 | w07 AUXILARY WATER SUFPLY SYSTEM: LOCATION NO.'2 NEW WORK PLAN 102820 0 | L6-22 | LAYOUT PLAN 0 | UT=111 | UTILTY COMPOSITE PLAN — CTL 142400 TO 146+50
AUXILIARY WATER SUPPLY SYSTEM LOCATION NO. 3 REMOVAL AND NEW
102767 0 MA-08 WORK PLANS 102821 0 LGI-2.3 LAYOUT PLAN 0 | ur-112 UTILITY COMPOSITE PLAN — CTL 146+50 TO 150450
0 MA—09 NOT USED 102822 0 LGI-3.0 GRADING PLAN 0 | ut-113 UTILITY COMPOSITE PLAN — CTL 150+50 TO 155+00
102770 5 Y AUXILIARY WATER SUPPLY SYSTEM LOCATION NO. 5 NEW WORK PLAN 102824 0 LGI-3.2 GRADING PLAN 0 | UT-115 UTILITY COMPOSITE PLAN — CTL 159+00 TO 163+50
pp— 0 MA—12 AUXILARY WATER SUPPLY SYSTEM LOCATION NO. 6 REMOVAL WORK PLAN 102825 0 LGI-3.3 GRADING PLAN 0 | uT-116 UTILITY COMPOSITE PLAN — CTL 163+50 TO 167+75
102772 0 MA—13 AUXILIARY WATER SUPPLY SYSTEM LOCATION NO. 6 NEW WORK PLAN 102826 0 LGI-4.0 PLANTING PLAN 0 | ut-117 UTILITY COMPOSITE PLAN — CTL 167+75 TO 172+25
; A1a NOT. USED 102827 0 LGI-4.1 PLANTING PLAN 0 | ur-118 UTILITY COMPOSITE PLAN — CTL 172425 TO 176+75
102828 0 LGI-4. PLANTING PLAN -1 UTILITY COMPOSI ~ CTL 176475 TO 181425
102774 0 MA—15 AUXILIARY WATER SUPPLY SYSTEM LOCATION NO. 8 REMOVAL AND NEW 2 0 | ur-iis TY CNPDSITE FLAN -
WORK PLANS 102829 0 LGI-4.3 PLANTING PLAN 0 | UT-120 UTILITY COMPOSITE PLAN — CTL 181+25 TO 185+75
102775 0 MA-16 AUXILIARY WATER SUPPLY SYSTEM LOCATION NO. 9 REMOVAL WORK PLAN 102830 0 LGI-4.4 PLANTING DETAILS 0 uT-121 UTILITY COMPOSITE PLAN — CTL 185+75 TO 190+00
102776 0 MA-17 AUXILIARY WATER SUPPLY SYSTEM LOCATION NO. 9 NEW WORK PLAN 102831 0 LGI-5.0 IRRIGATION NOTES AND LEGEND 0 | UT-122 UTILITY COMPOSITE PLAN — CTL 190400 TO 194+50
0 MA-18 NOT USED 102832 0 LGI-5.1 IRRIGATION PLAN 0 | UT-123 UTILITY COMPOSITE PLAN — CTL 194450 TO 199+00
102778 0 MA—19 AUXILIARY WATER SUPPLY SYSTEM HYDRANT LATERAL PROFILES | 102833 0 LGI-5.2 IRRIGATION PLAN 0 UT-124 UTILITY COMPOSITE PLAN — CTL 199+00 TO 203+00
102779 0 MA=20 AUXILIARY WATER SUPPLY SYSTEM HYDRANT LATERAL PROFILES I 102834 0 LGI-5.3 IRRIGATION PLAN 0 UT-125 UTILITY COMPOSITE PLAN - CTL 203+00 TO 207+25
102780 0 MA-21<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>